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1. Purpose
1.1. The purpose of this Request for Proposal (RFP) is to solicit competitive proposals from
qualified general contractors based on bidder qualifications and pricing information.
1.2. The successful bidder will join MTA and its Designer (i.e., Architect or Engineer of

Record) for a collaborative two-phase project involving Phase 1: Pre-Construction and,

if MTA decides to move forward, with the Phase 2: Construction services.

1.3. Assuming the successful completion of Phase 1: Pre-Construction, and assuming MTA

decides to move forward with the completion of Phase 2, the successful bidder may,

after successful negotiation be awarded Phase 2: Construction by contract amendment.

2. Scope of Work

2.1. Matanuska Telecom Association (MTA) is planning a capital construction project for a
new 200’ x 80’ MTA Operations Center at their headquarters on the Southwest corner of
Commercial Drive and S Chugach Street in Palmer, AK. The MTA Operations Center
will be a purpose-built operations and maintenance facility designed to consolidate fleet,
line crew, technical, and administrative functions into a single, efficient hub. The facility
will include a large open garage with in-floor heating, floor drains, full-height
clearances, and oversized bay doors to accommodate a range of fleet vehicles. Nine
service bays will support wash, pull-through operations, heavy trucks, bucket trucks,
trailers, and specialized equipment, with an overhead crane serving dedicated vehicle
bays. Integrated air, power, and storage systems will support maintenance and tooling
needs, while separated wash and storage areas improve safety and operational flow. Staff
support spaces will include secure, badge-controlled access throughout, restrooms with
showers sized for full occupancy, and a seasonal line crew area with workstations, gear
storage, and charging infrastructure. Second-floor office spaces will provide dedicated
areas for I&R, survey, construction, and splicing teams, including private offices, open
workstations, conference space, and visual connection to garage operations. Exterior
improvements will include heated approaches, enhanced site access from S Chugach
Street, floodlighting, utility coordination, and covered fuel storage. The project will

improve MTA’s operational efficiency, security, safety, durability, and long-term
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flexibility in support of current and future needs. Currently, the project design is
approximately 65% complete.
2.2. The project will utilize an alternative design-assist construction delivery method
requiring early collaboration between the Owner, Designer, and General Contractor.
2.3. The project will feature two phases:

2.3.1. Phase 1: Pre-construction — During this phase, the General Contractor will join

MTA and its Architect of Record—Nvision Architecture, Inc. (Nvision)—in a
collaborative effort to complete the project design. The General Contractor will
provide collaborative pre-construction services, including Constructability Review,
Cost Estimating, Value Engineering, Scheduling, Subcontractor Coordination, and
Procurement, including purchasing accelerated and long-lead items. To conclude
Phase 1, the General Contractor will work with MTA and Nvision to negotiate a
Guaranteed Maximum Price (GMP) for the cost of construction.

2.3.2. Phase 2: Construction — Upon successful GMP negotiations and securing an MTA

contract amendment for Phase 2, the General Contractor will build the project,
providing all manpower, subcontractors, equipment, and materials necessary for the
successful completion of construction, which must be achieved within the owner-
approved GMP and schedule. During this phase, the General Contractor will
continue to collaborate with MTA and Nvision, which will provide Construction
Administration (CA) services. Nearing construction completion, the General
Contractor will provide standard Closeout Services, including Commissioning,

Operations & Maintenance (O&M) training, and warrantees management.

3. General Requirements

3.1. Questions
3.1.1. Questions regarding this RFP must be submitted in writing to MTA’s Contracts
Department no later than 5:00PM AKST on August 19, 2026. Questions must be
emailed to MTA’s Contracts Department: MTA-Contracts@mtasolutions.com.
3.1.2. The subject line of the email should read “Questions: RFP 2026-011 MTA Ops

Center”
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3.1.3. Written addenda will be issued when changes, clarifications, or amendments to

the RFP documents are deemed necessary by the MTA, and all responses to

questions will be presented publicly on MTA’s website: Contractors | Projects|

Requests | MTA Solutions | Alaska - MTA Alaska - MTA Alaska and directly to all

known bidders.
3.1.4. Verbal requests for information will not be accepted.
3.2. Preparation Costs
3.2.1. MTA is not responsible for costs associated with preparing a proposal submission
in response to this RFP. This includes content and production services, attorney fees,
or any other specialist fees associated with any administrative, judicial, or other
challenge to MTA’s determination of the highest-ranked bidder, contract award, or
rejection of any proposal. By submitting a proposal in response to this solicitation,
each bidder waives all claims to such costs and fees.
3.3. Project Timeline
3.3.1. RFP Release Date: August 5, 2026
3.3.2. Pre-Proposal Conference: August 13, 2026 (Upon request, a Zoom/
TEAMS link will be provided.)
3.3.3. Deadline for Questions: August 19, 2026
3.3.4. Proposal Due Date: August 31, 2026
3.3.5. Phase 1 Period of Performance: 45 Days from NTP
3.3.6. Phase 2 Period of Performance: TBD

4. Proposal Requirements

4.1. General
4.1.1. Proposals must be prepared in such a way as to provide a straightforward, concise
delineation of the proposer’s capabilities to satisfy the requirements of this RFP.
Emphasis should be placed on 1) conformance to the RFP instructions; 2)
responsiveness to the RFP requirements; 3) completeness and clarity of content.
4.1.2. General marketing information or unsolicited information will not be considered
and may result in proposer disqualification.

4.2. Signature
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4.2.1. Proposals must be signed either manually or digitally by an officer or other agent
of the proposer who is authorized to bind the company. The name and title of the
individual signing the proposal must be clearly shown with the signature on the
cover letter and the Cost Proposal Form.

4.3. Submission

4.3.1. Proposals are due at 5:00 pm AKST on August 31, 2026, unless updated by
formal addendum issued by MTA.

4.3.2. Proposals must be addressed to Matanuska Telecom Association, Attn: Contracts
Department, 1740 S. Chugach Street, Palmer, AK 99645.

4.3.3. Proposals must be submitted electronically. A single PDF (10MB maximum file
size) should be emailed to: MTA-Contracts@mtasolutions.com.

4.3.4. Proposers should make every effort to submit their proposal well in advance of
the final deadline.

4.3.5. MTA assumes no responsibility if the proposal fails to be received at the email
address provided; however, MTA will provide confirmation of receipt, if requested.

4.4. Confidentiality

4.4.1. All materials submitted in response to this RFP will become the property of MTA.
Proposal, attachments, and MTA evaluation sheets will be kept confidential. The
content of proposals will be available for internal review only and shall not be
subject to public disclosure either during or after the RFP process.

4.5. Examination of Proposals

4.5.1. Proposers should carefully examine the entire RFP, any issued addenda, and
related materials and data referenced during the RFP process. Proposers should
become fully aware of the nature of the work and the conditions likely to be
encountered during the performance of the work.

4.6. Proposal Review Period

4.6.1. A Notice of Award will be issued within thirty (30) calendar days of the
submission date.

4.6.2. Proposals must be valid and irrevocable for ninety (90) days following the
submission date.

4.7. News Releases
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4.7.1. News releases pertaining to the award resulting from the RFP shall not be made
without prior written approval of MTA.
4.8. Modifications/Withdrawal of Proposals
4.8.1. Arespondent may withdraw a proposal at any time prior to the final submission
date by sending written notification of its withdrawal, signed by an agent authorized
to represent the agency. The respondent may thereafter submit a new proposal prior
to the final submission date. Modifications offered in any other manner, oral or
written, will not be considered. A final proposal cannot be changed or withdrawn
after the time designated for receipt, except for modifications requested by MTA
after the date of receipt and following oral presentations.
4.8.2. Late Submissions
4.8.2.1.  Proposals not received prior to the date and time specified in the cover
letter will not be considered and will be returned unopened after award.
4.8.3. Rejection of Proposals
4.8.3.1.  MTA reserves the right to reject any or all proposals if determined to be in
the best interest of MTA. MTA’s acceptance of any Phase 1 Pre-Construction
Proposal creates only an opportunity for further negotiations and does not
guarantee a respondent will be awarded a Phase 2 Construction agreement;
MTA shall be under no obligation to complete the subject construction project
under any terms, including price, that may be contained in any proposal.
4.8.4. Minor Abnormalities
4.84.1. MTA reserves the right to overlook abnormalities, inconsistencies, or other

minor errors in proposal content.

5. Proposal Format

5.1. To achieve a uniform review process and obtain the maximum degree of comparability,
it is required that the proposals be organized in the manner specified below.
5.1.1. Layout: The proposal must not exceed ten (10) pages in length, excluding the
cover, letter of transmittal, table of contents, dividers, resumes, and required

attachments. One page is defined as one side of a standard 8 '2” x 11” sheet of
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paper. Use a standard business font with a minimum 11-point type. If a schedule is
required, it may be attached in 11 x 17” format and excluded from the page count.
5.1.2. Title Page: Show the RFP number and project name, the name of your firm,
address, telephone number(s), name of primary contact person, and date.
5.1.3. Table of Contents
5.1.3.1.  Clearly identify the proposal contents by section and page number.

5.1.3.2.  The proposal must be organized according to section 6. Proposal Content.

6. Letter of Transmittal — Limited to one (1) page.

6.1. Briefly introduce your company, providing a summary of your history, location,
capabilities, areas of expertise, staffing numbers, and specialized tools and equipment, if
any, that are relevant for the project.

6.2. Briefly state your firm’s understanding of the services to be performed and make a
positive commitment to providing the services as specified.

6.3. Briefly state that your firm’s proposal is good for ninety (90) days.

6.4. Provide the name(s), title(s), and contact information for the person(s) who are
authorized to make representations for your firm.

6.5. The letter must be signed by a corporate officer or other individual who has the authority

to bind the firm.

7. Technical Proposal

7.1. Past Performance (Featured Projects)

7.1.1. Profile three (3) to five (5) relevant projects that represent your firm’s best work.
Projects of a similar scope, scale, and budget are preferred. Projects utilizing
Design-Assist, Design/Build, and Construction Manager/General Contractor
(CM/GC) delivery methods are also preferred. Projects must have been completed
within the past seven (7) years.

7.1.1.1.  Each project profile must include the project name, location, delivery
method, summary, proposer’s role, key personnel, construction cost, schedule,
durations, changes (and reason), and information about any design-assist

services provided to the owner and/or designer. Project photos are preferred.
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7.1.1.2.  Each project profile must include an owner reference with contact name,
title, organization, phone number, and email address.
7.2. Key Personnel and Subcontractors

7.2.1. ldentify key personnel who will provide services on behalf of your firm. Provide
an organizational chart depicting roles, responsibilities, and lines of authority.

7.2.2. Provide a one (1) page resume for each proposed team member. At a minimum,
provide resumes for your Project Manager and Superintendent/General Foreman.

7.2.3. Resumes should reflect the education, training, and experience required of the
proposed project. Each resume should also contain three (3) professional references
with reference name, title, organization, phone number, and email address.

7.2.4. If your proposal includes subcontractors, include a brief description of each
subcontractor entity and provide a one (1) page resume for each subcontractor’s
Project Manager and Superintendent/General Foreman that addresses background,
education/training, experience, and three professional references with reference
name, title, organization, phone number, and email address.

7.2.5. Provide a brief management plan that describes your administrative, project
management, and operational structure for the proposed project.

7.3. Project Methodology

7.3.1. Provide detailed information on your firm’s approach to achieving the scope of
work defined in this RFP, with attention given to Phase 1: Pre-construction and
Phase 2: Construction.

7.3.2. Concerning Phase 1, describe your approach to Constructability Review, Cost
Estimating, Value Engineering, Scheduling, Subcontractor Coordination, and
Procurement.

7.3.3. Concerning Phase 2, provide a brief Work Plan (i.e., sequence of work) for the
proposed project. Briefly describe your approach to Risk Management, Quality
Control, Schedule Management, and Safety.

7.3.4. ldentify any innovations, creative means and methods, special tools, equipment,

or other available resources that may be beneficial for the project.

8. Cost Proposal
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8.1. Phase 1: Pre-Construction Cost
8.1.1. Provide a total fixed fee for all services to be provided during a 4-week-long pre-
construction period using the Phase 1 Cost Proposal Matrix on the Cost Proposal
form. The matrix must include fully burdened hourly rates for all key personnel
(including Project Manager, Cost Estimator, Scheduler, and Superintendent), as well
as any design-assist contributions from subcontractors or suppliers. No additional
reimbursable expenses will be allowed during this period.
8.2. Phase 2: Construction Cost
8.2.1. Provide an estimated cost of construction. We understand the price can change
depending on the completion of the project design and, assuming MTA decides to

move forward with the completion of Phase 2, when construction starts.

8.2.2. Provide a fixed percentage (%) fee for Phase 2: Construction. This percentage will
remain fixed and will be applied to the cost of the work in the GMP for construction
negotiated during Phase 1. The proposed percentage must be all-inclusive of all
corporate home-office costs, administrative overhead, and profit. No additional
markups or multipliers will be permitted during GMP negotiations.

8.2.3. Fee Applicability to Changes

8.2.3.1.  The proposed Phase 2: Construction fee percentage shall remain fixed and
unchanged for the duration of the contract. The proposer’s exact percentage
will apply to all future additive and/or deductive Change Orders. No separate
markups, administrative fees, or increased percentages will be allowed for
changed or extra work.
8.3. General

8.3.1. All pricing information must be submitted on the Cost Proposal Form provided
with the RFP. Alternate formats, qualified bids, or modifications to this form will
not be accepted and may result in the disqualification of the proposal.

8.3.2. The Cost Proposal Form must be signed either manually or digitally by an officer
or other agent of the proposer who is authorized to bind the company. The name and

title of the individual signing the proposal must be clearly shown.
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9. Evaluation and Scoring

9.1. Scoring criteria and the associated point values are as follows:

. Past Performance: 20 points
. Key Personnel and Subcontractors: 25 points

1
2
3.
4

Project Methodology: 20 points

Cost Proposal: 35 points (10 Point for Phase 1; 25 Points for Phase 2)
Baseline Total: 100 points

Bonus: Contractor Located in MTA Service Area: 5 points

Maximum Total Points (including bonus points): 105 points

9.2. Qualitative Scoring (Technical Criteria 1-3)

9.2.1. Proposers will be ranked using the following qualitative rating factors for each

technical RFP criterion:
1.0 — Outstanding
0.8 — Excellent

0.6 — Good
0.4 — Fair
0.2 — Poor

0.0 — Unsatisfactory

9.2.2. The rating factor for each technical category will be multiplied against the

maximum points available to determine the total points for that category.
9.2.2.1.  Example: For the evaluation of 1. Past Performance, if the evaluator feels
the response as provided was “Good,” they would assign a qualitative rating
factor of 0.6 for that criterion. The final score for that criterion would be
determined by multiplying the qualitative rating factor of 0.6 by the maximum
points available (20), and the resulting score of 12 would be assigned to 1. Past
Performance. This process would be repeated for each technical criterion

(Criteria 1 through 3).

9.3. Quantitative Scoring (Cost Criteria 4-5)

9.3.1. To ensure equity and transparency, the qualitative rating factors above do not

apply to the Cost Proposal or the Bonus. Instead, they are scored using strictly

objective parameters:
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9.3.2. Criterion 4: Cost Proposal (35 Points Max): Evaluated via mathematical formula.
All pricing information must be submitted on the form provided. The lowest
compliant proposed price for Phase 1 receives 10 points. The lowest proposed
percentage fee for Phase 2 receives 25 points. Higher bids receive a proportionally
lower score using this formula: Score = [Lowest Proposed Price or % ~+ Bidder’s
Proposed Price or %] X Maximum Phase Points.

9.3.3. Criterion 5: Bonus Points (5 Points Max): Awarded as a flat five (5) points if the
proposer provides verifiable proof of a primary, active physical office operating
within the MTA Service Area.

9.3.3.1.  To qualify for these bonus points, the proposer must submit the following
verification documentation with their proposal package:

9.3.3.1.1. Proof of Physical Presence: Copy of a valid local business license,
active commercial lease agreement, or property deed listing a physical
street address within the MTA Service Area. PO Boxes or virtual offices
will not be accepted.

9.3.3.1.2. Staffing Verification: Evidence that at least one of the key
personnel assigned to the contract (or a dedicated regional management
team) is permanently based out of that specific location.

9.3.3.1.3. Failure to provide satisfactory verification documents at the time
of proposal submission will result in zero (0) bonus points being awarded.
No retroactive documentation will be accepted after the closing deadline.

9.4. Oral Interviews and Final Selection (Shortlist)

9.4.1. MTA reserves the right to award a contract based solely on the written proposals;
however, MTA may choose to request oral interviews with the highest-ranked firms
to allow them to expand upon their written submissions.

9.4.2. Shortlist Procedures

9.4.2.1. Ifinterviews are conducted, a maximum of three (3) firms will be
shortlisted based on the highest total scores from the initial written evaluation
(Section 8.1). Shortlisted firms will be invited to an oral interview and
presentation before the evaluation committee.

9.4.3. Dedicated Interview Scoring (50 Points Max)

10
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9.4.3.1.  Shortlisted firms will be evaluated during the interview phase using a
separate, dedicated score sheet. The original written proposal scores will not be
changed. The interview phase is worth a maximum of 50 points and will be
graded using the same qualitative rating factors (Outstanding to
Unsatisfactory) defined in Section 8.2:

9.4.3.2. Interview Evaluation Criteria
1. Team Chemistry, Communication, and Q&A Responsiveness: 20 Points
2. Understanding of Project Constraints & Key Risks: 15 Points
3. Presentation Quality and Clarity: 15 Points
Total Interview Points Available: 50 Points

9.4.4. Final Selection Determination

9.4.4.1. Ifinterviews are conducted, the final ranking and selection will be
determined by adding each shortlisted firm’s Total Written Proposal Score (out
of 105) to their Oral Interview Score (out of 50) for a maximum combined
total of 155 points. The Final Combined Score = Written Proposal Score (Max
105) + Oral Interview Score (Max 50). The highest-ranked proposer, after this
combined scoring process is completed, will be invited to enter negotiations
with MTA for the purposes of contract award.

9.5. Final Contract Negotiations
9.5.1. The proposer with the highest total evaluation points will be invited to enter
contract negotiations with MTA. In the event of a failure to successfully negotiate
and execute a contract after formal notification of selection, MTA will formally
terminate negotiations with that proposer and, may, at its sole discretion, pursue
contract negotiations with the next highest-ranked proposer with the intent of
executing a contract.
9.6. Reserved Rights
9.6.1. MTA reserves the right to reject any or all proposals, waive any informalities, and
negotiate with any respondent or other party to obtain the services required. MTA
retains sole and absolute discretion to determine which proposal best suits its overall
interests, to enter negotiations on final pricing, and to enter an appropriate contract.

10. Safety Requirements.

11
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Contractor submits:

NAICS code

Health & Safety plan/manual

Site specific health & safety plan

Training records/certifications of employees (fall protection, confined space, OSHA 30,
etc.) to ensure workers are properly trained (and less likely to be injured) in their field of
work

Previous three (3) years OSHA Logs (2022, 2023, 2024) for injury types & causes for
evaluation

TRIR from previous three (3) years: (example: 2022, 2023, 2024)

Three-year TRIR average

Current TRIR (Jan. 1 — submittal date)

11. Compliance With Laws.
Bidder shall comply with all applicable laws, rules, regulations and orders of any
governmental authority, and will obtain at its expense all permits and licenses pertaining
to its obligations under this Order. Unless exempted, Bidder shall comply with the Equal
Employment Opportunity Clause in Section 202 of Executive Order 11246 and all
applicable rules, regulations, and relevant orders pertaining to Executive Order 11246,
Section 503 of the Rehabilitation Act of 1973, and Section 4212 of the Vietnam Era

Readjustment Assistance Act of 1974, as amended.

12. Sample Contract and Contract Exclusions

12.1. In addition to carefully reviewing all information in this RFP, all proposers must
carefully read and review the attached Sample Contract (Attachment A). The successful
proposer will be required to enter a contract with MTA that is substantially similar to the
sample.

12.2. Therefore, the proposer must clearly identify any proposed changes, exceptions,
or modifications to the Sample Contract at the time of proposal submission. All
requested changes must be submitted electronically using a Contract Exceptions Matrix
Table included in the proposal package. For each requested change, the Proposer must
explicitly state:

1. The specific contract Section, Page, and Paragraph number.

12
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2. The exact proposed alternative language.
3. A detailed commercial or legal rationale for the change.

12.3. If the proposer submits no change requests, the proposer will be deemed to have
unconditionally accepted the Sample Contract. If the proposer requests changes, such
changes will be considered strictly during final contract negotiations with MTA.
Requested changes to the Sample Contract will not be considered or scored during the

proposal evaluation process.

END OF RFP
Attachments

A: MTA Sample Contract

13
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PROFESSIONAL SERVICES AGREEMENT

THIS PROFESSIONAL SERVICES AGREEMENT (“Agreement’) is effective as of the

day of ,20__ (“Effective Date”),

between Matanuska Telecom Association, Incorporated, an Alaska corporation (“MTA”) with a place of business at 1740 South

Chugach Street, Palmer, Alaska 99645, and

, a [xx] (“Consultant”) with a place of business at

. MTA and Consultant may be individually referred to as “Party,” or collectively referred to as “Parties.” In consideration of the mutual
covenants and conditions contained herein and other good and valuable consideration, the receipt and sufficiency of which is hereby

acknowledged, the Parties agree as follows:

1. ScopE OF SERVICES. Consultant shall provide all
management and labor, and apply all skills, experience and
knowledge, necessary to perform the following services
(collectively, “Services”) [LIST HERE OR STATE as set forth in
Attachment #1 . The Services shall commence no earlier
than the Effective Date and be completed no later than ,
20__ (the “Completion Date”). The following attachments (if
checked and identified) are included as part of this Agreement:

[] Attachment #1:
[] Attachment #2:

2. ComPENSATION. Consultant shall be compensated for the
Services rendered pursuant to this Agreement either (a) the
fixed amount set forth in Attachment #1 hereto, or (b) in an
amount of $ / per hour. MTA shall be invoiced only
for actual time worked by Consultant and travel time shall not be
included in billable hours. There shall be no overtime premium.]
If working on MTA’s premises, start time, lunch, and end of day
times shall be jointly determined by the Parties.

3. REeIMBURSABLE EXPENSES. Consultant will be reimbursed for
allowable expenses at actual costs incurred, without margin or
markup  (“Reimbursable Expenses”); provided such
Reimbursable Expenses are reasonable and original receipts
are provided for any item over $15. Airfare in excess of $1,000
must be pre-approved in writing by an authorized MTA
representative prior to booking. The following items, when
checked, are considered Reimbursable Expenses:

[] Airfare (coach class) under $1,000
[] Rental car & fuel (non-luxury; mid-size or smaller)
[] Personal vehicle mileage (IRS business rate)

[J Lodging, Meals & Incidentals (not to exceed GSA Per Diem
for Wasilla, AK)

[] Other:

4. PAYMENT TERMS. At the end of each month or within five (5)
days of the Completion Date, whichever comes sooner,
Consultant shall submit itemized invoice(s), with receipts for any
Reimbursable Expenses, to MTA to the attention of the
Accounts Payable via email to mta-ap@mtasolutions.com.
Payment of all undisputed amounts shall be made by MTA within
thirty (30) days from receipt of invoice and applicable receipts.

5. WARRANTY. Consultant represents and warrants to MTA
that Consultant:

5.1. will perform the Services efficiently and with a degree
of quality equal to or higher than reasonable and
generally accepted standards of its trade, profession
or industry;

5.2, will use commercially reasonable efforts to meet all
deliverables and deadlines set forth in this
Agreement;

5.3. has full right and power to enter into and perform this
Agreement and its performance under this
Agreement will comply with all applicable laws and
not conflict with any other obligation Consultant may
have to any other party;

5.4. will conform the Services to the specifications
described in this Agreement, including any
Attachments hereto; and

5.5. will use commercially reasonable efforts to re-
perform any Service not meeting this warranty within
thirty (30) days following notice from MTA.

6. INDEPENDENT CONTRACTOR. Consultant is an independent
contractor, and nothing herein shall be construed to any other

effect, to be construed to create a partnership, joint venture, or
employer-employee relationship. The manner and means by
which Consultant chooses to supervise, manage, and complete
the Services are in Consultant’s sole discretion and control. In
completing the Services, Consultant agrees to provide its own
equipment, tools and other materials at its own expense unless
otherwise set forth in an Attachment hereto. Except as agreed
in writing, neither Party shall act or attempt to act or represent
itself, directly or by implication, as the other Party’s agent.
Contractor shall be solely responsible for the withholding and
payment of all applicable federal, state, and local taxes for its
own employees with respect to Consultant's performance of
Services and receipt of fees under this Agreement. MTA will
regularly report amounts paid to Consultant by filing Form 1099-
MISC and/or other appropriate form with the Internal Revenue
Service as required by law. Because Consultant is an
independent contractor, MTA will not withhold or make
payments for social security; make unemployment insurance or
disability insurance contributions; or obtain worker’s
compensation insurance on Consultant's behalf. Consultant
agrees to accept exclusive liability for complying with all
applicable state and federal laws governing self-employed
individuals, including obligations such as payment of taxes,
social security, workers’ compensation unemployment
insurance, disability and other contributions based on fees paid
to Consultant, its agents or employees under this Agreement.
Consultant hereby agrees to indemnify and defend MTA against
any and all such taxes or contributions, including penalties and
interest. Consultant is free to enter any contract to provide
services to other business entities, except any contract which
would induce Contractor to violate this Agreement.

7. Consultant Representations and Warranties.
Consultant hereby represents and warrants (a) Consultant has
full right and power to enter into and perform this Agreement
without the consent of any third party; (b) Consultant will take all
necessary precautions to prevent injury to any persons
(including employees of MTA or damage to property (including
MTA'’s property) during the term of this Agreement; (c) should
MTA permit Contractor to use any of MTA’s equipment, tools, or
facilities during the term of this Agreement, such permission
shall be gratuitous and Consultant shall be responsible for any
injury to any person (including death) or damage to property
(including MTA'’s property) arising out of use of such equipment,
tools or facilities, whether or not such claim is based upon its
condition or on the alleged negligence of MTA in permitting its
use; (d) Consultant is familiar with and will comply (and
ensure compliance) with all applicable laws, including, without
limitation, employment discrimination and harassment, and
federal and state laws governing payment of wages; and (e)
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Consultant warrants that if any governmental agency
determines Consultant to be a common law employee,
Consultant will make no private claim for any benefits or
compensation provided to employees of MTA.

8. Indemnification. Consultant will indemnify and hold
harmless MTA, its officers, directors, employees, sublicensees,
customers and agents from any and all claims, losses, liabilities,
damages, expenses and costs (including actual, reasonable
attorneys’ fees and court costs) which result from a breach or
alleged breach of any representation or warranty of Consultant
(a “Claim”) set forth in Section 7 of this Agreement, provided
that MTA gives Consultant written notice of any such Claim and
Consultant has the right to participate in the defense of any such
Claim at its expense. From the date of written notice from MTA
to Consultant of any such Claim, MTA shall have the right to
withhold from any payments due Contractor under this
Agreement the amount of any defense costs, plus additional
reasonable amounts as security for Contractor’'s obligations
under this Section 8.

9. INSURANCE. Consultant shall maintain, at its sole cost and
expense, during the term of this Agreement: (i) Workers’
Compensation insurance Statutory Limits and $1,000,000 for
Employers’ Liability; (i) Commercial or Business Auto liability
insurance if the use of a motor vehicle is required to complete
the Services, with limits of at least $1,000,000 combined single
limit including Hired and Non-Owned Liability for bodily injury
and property damage for each occurrence; and (iii) Commercial
General Liability (“CGL”) insurance, including Blanket
Contractual Liability and Broad Form Property Damage, with
limits of at least $1,000,000 occurrence and $2,000,000
aggregate for Bodily Injury and Project Damage and (iv)
Professional Liability or Errors and Omissions insurance in the
amount of at least $1,000,000 for each occurrence if consultant
is providing professional services. (v) Excess Liability
$1,000,000 over the GL, auto, and employers’ liability.

Consultant shall provide MTA a Certificate of Insurance
evidencing the foregoing insurance prior to commencing the
Services, upon request, and annually during the term hereof
shall name MTA as an Additional Insured and shall also indicate
that the insurer has waived its subrogation rights against MTA.
No insurance policy shall be canceled or materially changed
without at least ten (10) days’ prior written notice to MTA.

Consultant shall not engage any subcontractor to perform under
this Agreement without the express written approval of MTA. In
the event such approval is requested and granted, these
insurance provisions shall also apply to all such subcontractors.
Consultant shall be entirely responsible for securing the
compliance of all such subcontractors with these insurance
provisions. Contractor shall not commence its performance
under this Agreement, nor shall Consultant allow any
subcontractor to commence its performance, until all insurance
required of Consultant and/or each subcontractor is in effect and
satisfactory evidence thereof is provided to MTA.

10. Not 10 EXCEED. Any “not to exceed” cost referenced in this
Agreement shall be defined as the maximum expenditure
authorized by MTA for the Services specified herein and shall
not constitute a commitment by MTA to purchase any specific
volume of Services thereof. A “not to exceed” cost is used when
the exact cost of the Services cannot be determined
beforehand. Consultant will render the Services in the most
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cost-effective manner to minimize Services’ cost to and
Reimbursable Expenses for MTA.

11. NoTices. Any notice which under the terms of this
Agreement must or may be given or made by either Party
hereunder shall be in writing and shall be delivered personally,
sent by express courier service, or sent by certified U.S. mail,
return receipt requested, addressed to the respective Party at
the address first written above or to such other address either
Party shall designate by proper notice under this Section.
Notices to MTA shall be sent to the attention of Contract
Administration at the address set forth above. Notices shall be
deemed to have been received as of the earlier of the date
actual receipt or, in case of notices sent via U.S. mail, five (5)
business days after mailing. A signed receipt shall be obtained
where a notice is delivered in person.

12. Force MAJEURE. Neither Party shall be liable to the other
nor be deemed to be in default of this Agreement in the event
that it is unable to perform, in whole or in part, any one or more
of its obligations hereunder as a result of labor dispute,
governmental action, war, terrorist attack, fire, flood,
earthquake, act of God, or any other similar, foreseeable or any
unforeseeable cause that is beyond the reasonable control of
such Party.

13. NONPERFORMANCE. To the extent any nonperformance by
either Party of its obligations under this Agreement results from
or is caused by the other Party's failure to perform its obligations
under this Agreement, such nonperformance shall be excused.

14. TERMINATION. MTA may terminate this Agreement at any
time, with or without cause, at its convenience. If MTA
terminates this Agreement and Consultant is not in breach of
this Agreement, then Consultant shall be compensated for
Services satisfactorily completed and accepted by MTA up to
the date of termination, provided that: (i) compensation to
Consultant shall be in the same proportion to the total
compensation indicated in Section 2 of this Agreement as the
Services satisfactorily completed and accepted by MTA are to
the total Services; and (ii) the total sum to be paid to Consultant
shall not exceed that amount set forth in Section 2 of this
Agreement as reduced by the amount of payments, if any,
otherwise made, and as further reduced by the cost of Services
yet uncompleted. Consultant may terminate this Agreement at
any time that there is no uncompleted Services described in
Section 1 or in any Attachment hereto in effect upon fifteen (15)
days’ prior written notice to MTA. During and for a period of one
(1) year immediately following termination of this Agreement by
either Party, Consultant agrees not to solicit or induce any
employee or independent contractor to terminate, change, or
breach an employment, contractual or other relationship with
MTA.

15. DispuTes. The Parties agree to resolve any dispute
hereunder through good faith negotiations. If such dispute
cannot be resolved within thirty (30) days after commencement
of such negotiations, then either Party shall be free to take legal
action consistent with Section 21 of this Agreement.

16. CONFIDENTIAL INFORMATION. Consultant agrees to preserve
the proprietary information, network information, secrets, and
confidences of MTA, including, without limitation, all information
and data that may be obtained from MTA, whether or not
obtained in connection with this Agreement, or from any other
party in a contract or agency relationship with MTA
(“Confidential Information”). Except for such disclosure as
may be needed to perform the Services under this Agreement
and as may be allowed by MTA with specific, prior written
approval, Consultant shall not: (i) reveal any Confidential
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Information; or (ii) use any Confidential Information for the
advantage of Consultant or a third party. The obligations of
Consultant and the rights of MTA under this Section are
continuing obligations and rights, and termination or expiration
of this Agreement shall not terminate such obligations and
rights. The Parties acknowledge that a breach of this Section
would result in irreparable damage to MTA, and, without limiting
other remedies which may exist for a breach of this Section, the
Parties agree that this Section may be enforced by temporary
restraining order, temporary injunction, or permanent injunction
restraining violation thereof, pending or following a trial on the
merits, issued by any state or federal court of competent
jurisdiction. The Consultant waives the claim or defense that an
adequate remedy at law for such a breach exists, and further
waives the necessity for MTA to post a bond to commence or
maintain such an action.

17. WAIVER. Waiver by either Party of any breach or default
hereunder by the other Party shall not constitute a continuing
waiver or a waiver of any other breach or default.

18. SEVERABILITY. In the event any provision of this Agreement
shall be held or found to be invalid or unenforceable under any
applicable law or court decision, such invalidity or enforceability
shall not render this Agreement invalid or unenforceable as a
whole.

19. SuccessoRs; AsSIGNS. Each Party agrees to bind itself, its
partners, successors, assigns and legal representatives to the
other Party hereto with respect to its obligations under this
Agreement. Consultant shall not assign this Agreement, nor use
subcontractors to effectuate its performance, without the
specific. prior written consent of an authorized representative of
MTA, and any such attempted assignment shall be void and of
no effect.

20. INDEMNIFICATION. Consultant agrees to indemnify and hold
harmless MTA, its respective directors, officers, agents, and
employees, from and against any and all third party claims,
including, without limitation, any claims for loss, damage,
liability, costs, and expenses (including actual, reasonable
attorneys’ fees and expenses) ) arising from or related to
Consultant’s Services provided under this Agreement, and for
physical injury or death or damage to real property to the extent
caused by Consultant’s willful misconduct, recklessness, or
negligent acts or omissions.

21. GOVERNING LAw. This Agreement shall be construed and
governed by the laws of the State of Alaska, without regard to
conflict of laws principles. The Parties agree that all actions
brought to enforce any provision of this Agreement or arising out
of or related to this Agreement shall be brought in a state court
of competent jurisdiction in the Third Judicial District in Palmer,
Alaska. The substantially prevailing Party in any such action
shall be entitled to its costs and fees (including actual,
reasonable attorneys’ fees and court costs) incurred in
connection with any such action. A breach of any of the
promises or agreements contained in this Agreement may result
in irreparable and continuing damage to MTA for which there
may be no adequate remedy at law, and MTA is therefore
entitled to seek injunctive relief as well as such other and further
relief as may be appropriate.

22. COUNTERPARTS. This Agreement together with any
Attachment referenced herein may be executed in two or more
counterparts, each of which shall be considered an original, but
all of which together shall constitute the Agreement. This
Agreement may also be executed and delivered by facsimile or
electronically and such execution and delivery shall have the
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same force and effect of an original document with original
signatures.

23. No Third Party Beneficiary. No person or entity is
intended or shall be deemed or determined to be a third party
beneficiary of this Agreement.

24. Publicity. Except for materials already made public and as
required by law, neither Party shall distribute any news releases,
articles, brochures, speeches, or advertisements regarding this
Agreement, nor use the other Party’s name, logo or trademarks
(or any variation thereof), without the other Party’s authorized
representative’s prior, specific written consent.

25. HeApINGs. The headings contained in this Agreement are
for reference purposes only and shall not affect in any way the
meaning or interpretation of this Agreement.

26. CONFLICTING TERMS. Should any terms and conditions of
any Attachment to this Agreement conflict with any terms and
conditions contained in this Agreement, the terms and
conditions of this Agreement shall take precedence.

27. SEeTOFF. MTA reserves the right to offset amounts payable
hereunder by any past due amount owed or payable by
Consultant to MTA or its affiliates, whether or not related to this
Agreement. This right extends to any past due account held in
the name of Consultant or Consultant’s owner(s).

28. INTELLECTUAL PROPERTY. Subject to MTA’s payment in full
for the Services, MTA shall retain all right, title and interest,
including copyright and patent rights, in and to any know-how,
ideas, inventions, concepts, drawings, models, designs,
formulas, methods, information, works of authorship, computer
software, documents and tangible items created for MTA by
Consultant in connection with Consultant’s provision of services
to MTA.

29. ENTIRE AGREEMENT. This Agreement constitutes the entire
agreement and understanding between the Parties with respect
to the subject matter herein and supersedes any previous
agreements or understandings, whether verbal or written,
between the Parties with respect to the subject matter herein.
This Agreement may not be amended or altered in any way
except in a writing executed by an authorized representative of
each Party.

[Remainder of page intentionally left blank.]
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as of the Effective Date by their respective
authorized representatives.

MATANUSKA TELECOM ASSOCIATION,

INCORPORATED
By: By:
(signature) (signature)
Name: Name:
Title: Title:
Date: Date:
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KEYED SHEET NOTES

6 06 0 6

REFER TO EXTERIOR ELEVATIONS AND WALL SECTIONS FOR
EXTERIOR FINISHES.

TRENCH DRAIN. 8EE -----

@ TRANSITION STRIP. SEE GENERAL SHEET NOTES SHEET ATl

CONCRETE FILLED STEEL BOLLARD, SAFETY YELLOW.

STRUCTURAL COLUMN, ALL COLUMNS NOT WITHIN WALLS ARE TO BE
PAINTED SAFETY YELLOW TO &'-0" AFF.

PAINTED INSULATED HOLLOW METAL MAN DOOR.

2'-2"W x 14'-2

"H ELECTRICALLY OPERATED, INSULATED SECTIONAL

OVERHEAD DRIVE-IN DOOR FACTORY FINISHED. PROVIDE
WEATHER STRIPPING AROUND ALL SIDES AND A CONTINUOUS
LENGTH 2" BRUSH WEATHER SEAL AT BOTTOM.

LEGEND

&>

O,

DOCR TAG - SEE All

WINDOW TAG - SEE A2

KEYED SHEET NOTE - REFER TO NOTES THIS SHEET

WALL TYPE DESIGNATION - 8EE SHEET A2l

NEW DOOR - REFER TO DOOR SCHEDULE

2Xe WALL - SEE WALL TYPES
2x4 WALL - SEE WALL TYPES
2x8 WALL - SEE WALL TYPES
INSULATED METAL PANEL

AREA OF MEZZANINE ABOVE

GENERAL SHEET NOTES

REFER TO BUILDING ¢ WALL SECTIONS FOR EXTERNAL WALL
ASSEMBLY.

2. ALL DIMENSIONS ARE TO FACE OF STUD AND GRID LINES

(CENTERLINE OF BEAMMWALL) UNLESS NOTED OTHERWISE.

3. NOT ALL WALL MOUNTED EQUIPMENT SHOUWN ON PLAN. REFER

TO INTERIOR ELEVATIONS AND MECH. ¢ ELEC. DRAWINGS
FOR ADDITIONAL 8COPE.

4. REFER TO BUILDING ¢ WALL SECTIONS FOR EXTERNAL WALL

ASSEMBLY.

® FIRE EXTINGUISHER ———-  CROS5 BRACING PER MANUF. VERIFY
ALL SLAB JOINTS ARE TO BE FILLED WITH XXXX PER THE FIRE EXTINGUISHER CABINET
MANUFACTURER'S RECOMMENDATIONS.
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1600 A Steet Ste. 300, Anchorage, Alaska 99501

1740 S. Chugach St., Palmer, Alaska 99645

OVERALL LOWER LEVEL FLOOR PLAN

Matanuska Telephone Association

New Operations Center
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KEYED SHEET NOTES LEGEND GENERAL SHEET NOTES

© EEROR FNEEe e A [AL BECTIoNS FOR (*D  DOORTAG - SEE ATl 0 2Xxe WALL - SEE WALL TYPES | REFER TO BUILDING ¢ WALL SECTIONS FOR EXTERNAL WALL
ASSEMBLY.
[0 2x4 WALL - SEE WALL TYPES
(2) STEEL STAIR - GALY. STEEL, PANT HANDRAILS AND GUARDRAILS. @ WINDOW TAG - SEE A12 ) AL DIMENSIONS ARE T0 FACE OF STUD AND GRID LINES
(3) ROOF ACCESS HATCH ¢ WALL LADDER, HATCH BOD. BILCO E-20 1 POUAL - oRE UALL TYRES (CENTERLINE OF BEAMAUALL) UNLESS NOTED OTHERIISE.
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G D T.O. PARAPET
28I_0|l

KEYED SHEET NOTES

@ NEW EPDM ROCF
EXPOSED BLACK 2260" EPDM
112" 190 GUARD (R-25) RECOVERY BOARD
(2) LAYERS EPS RIGID INSULATION (R-215) AVERAGE
TAPERED INSULATION TO DRAIN
8 MIL YAPOR RETARDER
11/2" METAL DECK
12" GIRTS PER MFR.
RIGID FRAME

ROOF ACCESS HATCH W/ SAFETY RAIL SYSTEM. HATCH B.OD.
BILCO E-20, RAIL SYSTEM B.OD. BILCO RL2-E.

® ©

MAINTENANCE MAT.

GENERAL SHEET NOTES

. NOT ALL WORK IDENTIFIED ON THIS SHEET. REFER TO
MECHANICAL ¢ ELECTRICAL FOR ADDITIONAL WORK.

2. ALL NEWFLASHINGS ARE TO BE FACTORY FINISH.

3. REFER TO BUILDING ¢ WALL SECTIONS FOR COMPLETE
ASSEMBLIES.

LEGEND

(#)  KEYED SHEET NOTE - REFER TO NOTES THIS SHEET
) RD (ROOF DRAIN)
© ORD (OVERFLOW ROCF DRAIN)

112" x 30" x 30" RUBBER MAINTENANCE MAT

——5 ROOF SLOPE
_______ OUTLINE OF BUILDING BELOW

©

Vv

: 1/4":FT.
T

I

s

n, n, n,
1/14":FT. : : 1/4":FT. 1/4":FT. s

: 1/4":FT.

n,
: 1/4":FT.

ROOF PLAN

1
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GENERAL SHEET NOTES

e ——
. ALL FLASHINGS ARE TO BE FACTORY FINISH AND BY A
3 2 1 SINGLE MANUFACTURER.

7 1\
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REAR ELEVATION
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GENERAL SHEET NOTES

. ALL TRANSITIONS ARE TO OCCUR BELOW CENTER LINE OF
DOORS.

2. PROVIDE LOW PROFILE RUBBER TRANSITIONS AT ALL
DIS-SIMILAR FLOOR FINISH MATERIAL TRANSITIONS.

ISH SCHEDULE

FIN
NO.

ROOM NAME FLOOR WALLS CEILING REMARKS NO.
BASE| WALL "A" WALL "B" WALL "C" WALL "D"
= = | = = = = = -
= | & |(g| & g | E| 8B |E | &8 |g g g8 8
< Z < < Z < Z < Z < Z < Z |
= [ = = [ = [ = [ = [ = [ =
LOWER LEVEL
ol | BAY | CONC. &.CONC. | RB-I GuB P-l -- -- GuB P-1 GuB P-1 OPEN -- - 7
122 | BAY 2 CONC. 8.CONC. | RB-I GUB P-I -- -- GuB P-| .- .- OPEN -- - 122
13 | BAY 3 CONC. 8.CONC. | RB-I GuB P-1 GuB P-1 GuB P-| .- -- OPEN -- - 123
04 | BAY 4 CONC. 8.CONC. | RB-I GuB P-1 -- -- GuB P-| -- -- OPEN -- - 104
125 | BAY 5 CONC. 8.CONC. | RB-I GuB P-1 GuB P-1 GuB P-I .- -- OPEN -- - 125
V6 | I/R STORAGE CONC. &.CONC. | RB-I GuB P-1 -- -- GuB P-| -- -- GuB P-1 - 126
107 | GENERATOR STORAGE CONC. 8.CONC. | RB-I GuB P-| GuB P-1 GUB P-| -- -- GuB P-I - 7
1208 | MECHANICAL CONC. 8.CONC. | RB-I GuB P-1 GuB P-1 GUB P-| -- -- GuB P-1 - o8
129 | BREAK ROOM CONC. Sv-I COVE | aGuB P-1 GuB P-1 GuB P-| .- -- SAC-1 FF - 129
o | JANITOR CONC. sv-I COVE | GUB |P-IRSV-I| GUB |P-IRSV-I| GUB P-IRSY-1 |  GUB P-IIRSV-1| GUB P-1 - 1 17)
M | WOMEN CONC. v~ COVE | GUB |P-UIRSV-I| GUB |P-IRSV-I| GUB P-IRSV-I | GUWB P-IIRSV-1| GUB P-1 - 1 1l
n2 | MEN CONC. V-1 COVE | GUB |P-IRSV-I| GUB |P-IRSV-I| GUB P-IRSV-I | GUWB P-IRSV-1| GUB P-1 - l 112
13 | CONSTRUCTION CONC. 8.CONC. | RB-I GuB P-I GuB P-1 -- -- GuB P-1 GuB P-1 - 113
l4 | LINE CREW CONC. &.CONC. | RB-I GuB P-1 GuB P-1 -- -- -- .- GuB P-1 - 14
15 | SURVEY CONC. 8.CONC. | RB-I GuB P-I GuB P- -- -- .- -- GuB P-I - 15
lle | sPLICING CONC. 8.CONC. | RB-I GuB P-1 GuB P-1 -- -- .- -- GuB P-1 - e
UPPER LEVEL
201 | OFFICE PLYUWD. CPT-I RB-I GUB P-1 GUB P-1 GUB P-| GuB P-1 8AC-1 FF - 20|
202 | OPEN OFFICE PLYWD. CPT-1 RB-I GuB X GUB -l GuB P-| GuB P SAC-T FF - 207
203 | OFFICE BLYWD. CPT-1 RB-| GuB P-1 GuB P-I GuB P-I Gus P-1 SAC-1 FF - 203
204 | OFFICE PLYWD. CPT-1 RB-I GuB P-| GuB P-| GuB P-| GuB P-1 SAC-1 FF - 204
205 | OFFICE PLYUD. cPT-1 RB-I GuB - GuB - GuB - GuB -l SAC-1 FF - 205
206 | OFFICE PLYUD. cPT-1 | RB-I | GuB P-I GUB P-I GUB P-I GuB P-1 SAC-I FF - 206
207 | GROUP OFFICE PLYWD. CcPT-1 RB-I GuB P-1 GuB P-1 GuB P-1 GuB P-1 SAC-1 FF - 201
208 | OFFICE PLYWD. CPT-1 RB-| GUB P-1 GUB P-1 GUB P-1 GUB P-1 SAC-1 FF - 208
203 | OFFICE PLYWD. CPT-1 RB-I GlB P-| GuB P-| GuB P-| GuB P- SAC-1 FF - 209
212 | CONFERENCE PLYWD. CcPT-1 RB-I GuB P-| GuB P- GuB P- GuB P-1 SAC-1 FF - 20
2l | STORAGE eLYUD. CPT-I RB-I GuB .| GuB - GUB - GuB - SAC-| FF - 2
22 | OFFICE PLYWD. CPT-| RB-I| GlB P-| GuB P- GuB P- GuB P-1 SAC-I FF - 212
213 | OPEN OFFICE PLYUD. CPT-I RB-I GuB P-1 GuB P-1 GUB P-1 GUB P-1 SAC-1 FF - 213
214 | TOILET PLYWD. Sv-| COVE GuB P-1/RSV-| GuB P-1/RSV-1 GuB P-I/RSY-1 =) P-I/RSV- GuB P-I 1 214
25 | TOILET PLYWD. ov-l | COVE | GUB | p.mev-l| G¥B | pRev-l| GWB | poRev-l | GYB |poiRgy-l | GUB P-| - ‘ 215
216 | OPEN OFFICE PLYWD. CPT-1 RB-| GUB P-I GUB P-I GUB P-I GUB P-1 SAC-] FF - 216
21T | COMMUNICATIONS PLYWD. CPT-I RB-| GUB P-I GUB P-| GUB P-I GUB P-I 8AC-| FF - 21
STAIRS
20 | STAIRS PLYWD RF-I RB-I GUB P-1 GUB P-1 GuB P-I GUB P-1 OPEN -- 20|
20?2 | STAIRS PLYWD RF-I RB-I GuB P-I GuB P-I GuB P-1 GuB P-1 OPEN -- 202
o203 | STAIRS PLYWD RF-1 RB-| GuB Pl GuB P-| GuB P-| GuB P-| OPEN -- 003
FINISH SCHEDULE NOTES: GENERAL NOTES

1. +48"H RSY WAINSCOT

"A" = PLAN NORTH

"B" = PLAN EAST
'C" = PLAN SOUTH
'D" = PLAN WEST

. WALL DESIGNATIONS GENERALLY CORRESFPOND TO THE
FOLLOUWNG ROOM ELEVATIONS:

2. REFER TO INTERIOR ELEVATIONS ¢ BUILDING SECTIONS FOR
ADDITIONAL FINISH INFORMATION AND TRANSITION
CLARIFICATION

3. REFER TO FLOOR FINISH PLANS FOR PATTERN AND
DIRECTION OF FLOOR FINISH MATERIAL.

ABBREVIATIONS

CONC | CONCRETE

COVE | COVED BASE

FF FACTORY FINISH

GuB GYPSUM WALL BOARD
PLYWD | PLYWOOD

S. CONC.| SEALED CONCRETE
T4G TONGUE ¢ GROOVE
uwo woop
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EXTERIOR
PvC FRAME
HORIZONTAL SLIDER

'WINDOW TYPES

SCALE: 1/4"=1'-2"

PER
SCHED 5

FINISH

NING SCHEDULE

OPLE
NO.

FLOOR @

HOLLOW METAL
PROVIDE THERMAL BREAK / INSULATED
AT EXTERIOR LOCATIONS.
ALUMINUM THRESHOLD, PEMKO 275 1/8 FG SERIES

2) FRAME TYPES
SCALE: 1/4"=1'-0"

SIZE DOOR FRAME OTHER DETAILS REMARKS:
2 2 :
B8 .| B|Elg| £ 8| &2 |o |22
e | 5  Z/3|e|E|3(|3 E | &| & | |88
F|l 2| | S| F|=2|3|3T e = T = 2 =
LOWER LEVEL
oA | 204" c | MR | MR | - ! - - - ; 3 - )
B | 2-0'%4'-0" c | MR | MR | - ! - - - ; 3 - )
oic | 3-0'x1-0" A || pr T | a1 | Pt
224 | 3-anr- A || pT | - Do | er |- - - - )
B8 | 12-0"X4"-0" c | MR | MR | - ! - - - ; ; ) )
034 | 12'-0"xi4"-0" c | MR | MR | - ! - - - ; 3 - )
038 | 2-0"xi4-0" c | MR | MR | - ! - - - ; ] - )
03c | 2'-0'4-0" c | MR [ MR | - ! - - - ; - - )
23D | 12-2'xi4'-0" c | MR | MR | - ! - - - - A 3 ]
3E | 3-4rx1-2" A || pT | - U | er |- - - - )
o3F | 3-4rx1-20 Al [ pr | - U [ et |- - - - )
04h | 2'-0'%14'-0" c | MR | MR | - ! - - - ; 3 - )
048 | 3-4xT-2" A || pT | - U | er |- - - - )
lpic | 12'-0"x14"-0" c | mR [ MR - | - - ) ) ; -
i25A | 2-0'i4-0" cC | MR | MR | - 1 ) ) - : . - .
58 | 2-0'%i4-0" c | MR | MR | - 1 ) ) - n - - -
io5C | 2-0'i4-0" cC | MR | MR | - 1 - - - ; . - .
25D | 3-4'x1-2" A | A | PT | - T | | PT | - n - - .
06 | 3-0'xT-0" (PAIR) A - - - i ] _ - N - : -
61T | 3-0'x1-0" (PAIR) A - - - 1 - 3 - : . - .
o8 | 3-0x1-0" Al | pr | - NECEE - - - -
22 |3-0'x1-0" B | WM [ PT | - Lol et | - - - - -
o |*-ox1-2 A Wt | Pr | - N I I O - - - -
n_ [3-01-0" A | [er | - L m et |- - - - -
2 |3-2%1-0" A W [ pr | - I I O ]
113A 3'-20'x1'-0" B HM PT - [ HM PT - -
3B |3-0'x1-2" A | | et T | 1 | e
4 | 3-2'%1-2" (PAIR) A - - ! - -
5 | 3-0'T-0" (PAIR) A - - | 3 )
e | 3-0'1-0" (PAIR) A - - ! - -
UPPER LEVEL
20 | 3-0%1-0" B | w1 | PT [ - U | er |- ; - - )
202 | 3-0'x1-0" B | WM | PT | - Do | er |- - - - )
03 | 3-0'%1-0" B | w | pT | - Do | oer | - - - - )
204 | 3-0'x1-0" B | WM | PT | - U | er |- - - - )
205 | 3-0'x7-0" B | W | PT | - Do | er |- - - - )
206 | 3-0'1-0" B | W | T [ - NECEEEE R - - - )
201 | 3-0'x1-0" B | WM | PT | - U | er |- - - - )
208 | 3-0'1-0" B | WM | - - 1| oes | - - - - - )
203 | 3-0'%1-0" B | w1 | T [ - NECEEEE R - - - )
20 | 3-0%1-0" B | WM | PT | - Do | er |- - - - )
20 | 30100 A || pr | - Dol | oer |- - - - )
202 | 3-0'%1-0" B | WM | PT | - U | er |- - - - )
21 | 300 A || PT | - U | er |- - - - )
24 | 3-0'x7-0" A | W | pT | - U | er |- - - - )
25 | 3-o-0r A || PT | - RS ; i . ]
26 | 3-0'%1-0" A || opr | - Ul | oer |- - - - )
2N | 3100 Al | pr | - U | er |- - - - )
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PER y
PER 8|6CHED. “ 0
SCHED. 8
T
E 3
R i
_ o~ 1R
9 N
— | -
v
o«

®

HOLLOW METAL

'DOOR TYPES

HOLLOW METAL

OH SECTIONAL DOOR

1

SCALE: 1/4"=1'-2"

L = v
o
w9
o
D 8 %
@ N
— 9O N
<
A
O)
L O
(o)
— £
O
— c
<
-
o
)
o
il w»
‘ »lﬂ <
[ <C o
N
_ <
il 8
g =

1740 S. Chugach St., Palmer, Alaska 99645

Matanuska Telephone Association
OPENING SCHEDULE

New Operations Center

WHEN PRINTED ON 11x17, DRAWING SHOULD
BE CONSIDERED HALF-SIZE

Drawing Date: 02/20/26
Drawn By: cv
Checked By: PB
NV Job No.:

Revisions:

65% DESIGN DEVELOPMENT




TRENCH DRAIN W/

PERFORATED GRATE
EXPANSION JOINT

FLOOR ASSEMBLY:

o 6" REINFORCED CONC. SLAB ON
GRADE

o 12 MIL. STEGO WRAP VAPOR
RETARDER

o 2" LEVELING COURSE

o 24" COMPACTED NFS.

o UNDISTURBED SOIL

CIP. CONCRETE TREAD

I'-@"

RUBBER RISER ¢ NOSE

11/2"

T

STEEL ANGLE EA. SIDE

OF TREAD

STEEL STRINGER PRIME

¢ PAINT

'STEEL STAR DETAIL

BO. LAT-IN CLG.

WALL ASSEMBLY:

6

SCALE: 11/2"=1'-@"

FLOOR ASSEMBLY:

TO BE FURTHER

DEVELOPED

TRENCH DRAIN DETAIL

8

"SCALE: | 12"-1-0"

WALL ASSEMBLY:

o 21/2" INSULATED METAL PANEL
o 8"GIRTS 2 4'-0" OC. VERTICALLY

SEALANT

FACT. FIN. DRIP FLASH

INSULATED, THERMAL
BREAK HM. FRAME

8" C CHANNEL @
OPNG. HEAD ¢
JAMBS

DOCR AS

SCHEDULED

THERMAL BREAK

THRESHOLD

DOCR BOTTOM
SUEEP. BOD.
PEMKO 518V

 HEAD/THRESHOLD DETAIL

o 4" CONCRETE SLAB W/ PAN DECK
o STEEL BAR JOIST
o PAINT EXPOSED STRUCTURE

COL. PER STRUCTURAL

BEYOND

/— STAIR LANDING

o 3" INSULATED METAL PANEL

o 8"GIRTS @ 4'-0" OC. VERTICALLY

o EXPOSED MEZZANINE OFFICE ¢
BREAK ROOM

o /8" HAT CHANNELS 2 " OC.
VERTICALLY

o+ B/8"alB

o FINISH PER SCHEDULE

4

FF. DRIP
FLASHING

CONT. BACKER : ’
ROD ¢ SEALANT .

U
WINDOW AS
SCHEDULED

HEAD DETAIL

gl_@"

8" C CHANNEL 2

OPNG. PERIMETER

3

TSCALE: [ 12" 10"

WINDOW AS
SCHEDULED

CONT. BACKER
ROD ¢ SEALANT

FF.DRIP
FLASHING

]

WALL ASSEMBLY:

GUB TO BYPASS
STRUCTURE @
EACH FLOOR

5

'SECTION DETAIL

SCALE: | 112"=1'-0"

SLOFPED BELOW
FLASHING BLOCK
OVER 2x BLOCK

24 GA. KTNAR
FINISH COPINC:—\/

T.0. PARAPET

6II

28"@"

FF. CAP FLASHING W/
CONCEALED CLIP

LAP ROOFING MEMBRANE
OVER BLOCKING

ROOF ASSEMBLY:

7

SCALE: 11/2"=1"-0"

o EXPOSED BLACK 2260"
EFPDM

o 172" 150 GUARD (R-25)
RECOVERY BOARD

o (2) LAYERS EPS RIGID
INSULATION (R-215) AVERAGE

o TAPERED INSULATION TO

DRAIN

& MIL YAPOR RETARDER

I172" METAL DECK

10" GIRTS PER MFR.

RIGID FRAME

PARAPET DETAIL

o 21/2" INSULATED METAL PANEL

o 8"GIRTS 2 4'-0" OC. VERTICALLY

o EXPOSED MEZZANINE OFFICE ¢
BREAK ROOM

o /8" HAT CHANNELS @ lo" OC. I\’

VERTICALLY
o 5/8"GlB
o FINISH PER SCHEDULE

SILL DETAIL

8" C CHANNEL 2

OPNG. PERIMETER

2) SCALE: | 1/2"=1-0"
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PERIMETER
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8" C CHANNEL @
BLDG. PERMETER

FLOOR ASSEMBLY:

o 6" REINFORCED CONC. SLAB ON
GRADE
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o 24" COMPACTED NFS.
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